CALLEGUAS MUNICIPAL WATER DISTRICT

ENGINEER'S ESTIMATE

$15,290,000.00

PROJECT: CREW BUILDING IMPROVEMENTS AND NETWORKING CENTER RELOCATION

SPEC. NO.: 603R

BID DATE/TIME: April 18, 2024 2:00PM
- COMPANY TOTAL BASEBID kDEDUCTIOﬁNgT ADJUstD
NO. o ITEMS1-5 | (ifapplicable) " BASE BID
1|Blois Construction, LLC $24,365,585.00 $24,365,585.00
2
3
4
5
6
7
8
9
10

The information above is preliminary and shows the apparent low bidder.

These results are subject to change based on review of the bids received, and may not represent the lowest responsive,

responsible bidder.

This abstract will be posted to our website within 2 hours after the bid opening.
Please check our website at www.callequas.com/planholders.htm
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